

**POSTED****PROJECTS OUT TO BID**

	Sites	Bid Number	Description	Drawings Available Date	1st Advertisem ent	2nd Advertisem ent	Pre-Bid Conference	Site Walk-Through			Final Addendum Date	Bid Open Date	Bid Open Time
163	Ford ES Increment # 2	J068158	New School Building	7/13/2009	7/12/2009	7/19/2009	At Walk-through	Ford ES	<del>7/21/2009</del> 7/28/2009	3:00 PM	8/24/2009	Thursday, September 03, 2009	2:30 PM
164	Richmond HS	J068182	Security Camera System	10/12/2009	10/11/2009	10/18/2009	At Walk-through	Richmond HS	<del>10/20/2009</del> 10/27/2009	1:30 PM	10/29/2009	Tuesday, November 03, 2009	2:00 PM
165	Coronado ES	E068202	Exterior Painting	11/2/2009	N/A	N/A	At Walk-through	Coronado ES	11/3/2009	3:00 PM	11/5/2009	Thursday, November 05, 2009	2:00 PM
166	Coronado ES	E068203	Yard Drainage	11/13/2009	N/A	N/A	At Walk-through	Coronado ES	11/17/2009	3:00 PM	11/18/2009	Tuesday, November 24, 2009	3:00 PM
167	Helms MS	J068201	Moving Services	11/6/2009	11/6/2009	11/15/2009	At Walk-through	Helms MS	<del>11/10/2009</del> 11/17/2009	3:00 PM	11/20/2009	Tuesday, November 24, 2009	2:00 PM
168	Nutrition Center	W068205	Ice Builder Replacement	11/17/2009	Journal Posting		At Walk-through	Nutrition Center	11/23/2009	3:00 PM	11/30/2009	Tuesday, December 01, 2009	2:00 PM
169	Downer ES	J068206	Bathroom Wall Repair	11/23/2009	N/A	N/A	At Walk-through	Downer ES	11/23/2009	11:00 AM	12/1/2009	Wednesday, December 02, 2009	2:00 PM
170	Verde ES	J068207	Bathroom Wall Repair	11/23/2009	N/A	N/A	At Walk-through	Verde ES	11/23/2009	10:00 AM	12/1/2009	Wednesday, December 02, 2009	2:00 PM
171	Downer ES	J068208	Bathroom Fixtures Removal & Replacement	11/23/2009	N/A	N/A	At Walk-through	Downer ES	11/23/2009	11:00 AM	12/1/2009	Wednesday, December 02, 2009	2:00 PM
172	Verde ES	J068209	Bathroom Fixtures Removal & Replacement	11/23/2009	N/A	N/A	At Walk-through	Verde ES	11/23/2009	10:00 AM	12/1/2009	Wednesday, December 02, 2009	2:00 PM
173	Hercules MS/HS	W068204	Landscape & Parking Lot	11/23/2009	11/22/2009	11/29/2009	At Walk-through	Hercules MS/HS	<del>12/1/2009</del> 12/8/2009	3:00 PM	12/14/2009	Thursday, December 17, 2009	2:00 PM
174	Kennedy HS	J068210	Audio System Installation	12/21/2009	Journal Posting		At Walk-through	Kennedy HS	12/29/2009	3:00 PM	1/4/2010	Thursday, January 07, 2010	2:30 PM
175	Richmond HS	J068199	Security Fencing	12/14/2010	12/13/2010	12/20/2010	At Walk-through	Richmond HS	<del>12/22/2010</del> 12/29/2010	3:00 PM	1/21/2010	Thursday, January 28, 2010	2:00 PM
176	Crespi MS	E068212	Window & Door Repair/Replacement	1/14/2010	1/14/2010	1/24/2010	At Walk-through	Crespi MS	1/26/2010	10:00 AM	1/29/2010	Tuesday, February 02, 2010	2:30 PM
177	El Cerrito HS	J068193	Temp. Campus Removal	1/11/2010	1/11/2010	1/17/2010	At Walk-through	El Cerrito HS	<del>1/19/2010</del> 1/26/2010	1:00 PM	2/4/2010	Tuesday, February 09, 2010	2:00 PM
178	Helms MS	J068211	Custodial Equipment Procurement	2/22/2010	Journal Posting		Pre-Bid Conference	Facilities Operation Center	3/4/2010	10:00 AM	3/8/2010	Thursday, March 11, 2010	2:00 PM
179	Crespi MS	E068213	Gym Exterior Wall	3/8/2010	3/7/2010	3/14/2010	At Walk-through	Crespi MS	<del>3/11/2010</del> 3/18/2010	10:00 AM 10:00 AM	3/22/2010	Thursday, March 25, 2010	2:00 PM
180	De Anza HS	J068194	New School	2/22/2010	2/21/2010	2/28/2010	At Walk-through	De Anza HS	<del>3/4/2010</del> 3/11/2010	1:00 PM	4/1/2010	Tuesday, April 06, 2010	2:00 PM