

WCCUSD

Crespi MS Window & Door Replacement

BID DATE 2/2/2010

BID # E068212

Estimate: \$280,000

Contractor	Pinguelo Construction	Gold Spring Construc	Ionian Construction	Cailin Construction	Bay Construction
Base Bid: Window	\$190,908	\$156,590	\$195,000	\$138,746	\$180,000
Base Bid Doors	\$29,000	\$53,588	\$61,600	\$24,654	\$50,000
Base Bid: Haz Mat	\$15,000	\$52,516	\$47,000	\$38,794	\$39,000
Allowances	\$10,000	\$10,000	\$10,000	\$10,000	\$10,000
Total Bid	\$244,908	\$272,494	\$316,600	\$320,431	\$279,000
Bid Alternate	\$9,000	\$1,700	\$18,000	\$6,700	\$10,000

Contractor	NS Construction	CF Contracting	AHC Glass Inc	River View Construction	Parc Services
Base Bid: Window	\$180,000	\$220,000	\$170,000	\$179,400	\$194,755
Base Bid Doors	\$41,600	\$56,000	\$39,000	\$57,000	\$49,380
Base Bid: Haz Mat	\$41,600	\$56,000	\$142,000	\$40,600	\$112,185
Allowances	\$10,000	\$10,000	\$10,000	\$10,000	\$10,000
Total Bid	\$273,700	\$342,000	\$361,000	\$287,000	\$366,320
Bid Alternate	\$6,100	\$25,000	\$7,000	\$8,600	\$12,230